

| <b><u>ABSTRACT</u></b>   |  |                           |
|--|--|---------------------------|
| <b><u>D. P. R. FOR DEVELOPMENT OF ALL COMPONENTS AT ZONE -N-III, AT NANDED</u></b> |  |                           |
| <b><u>SUMMARY</u></b>  |  |                           |
| <b>SECTION</b>   | <b>SHORT DESCRIPTION</b>   | <b>TOTAL AMOUNT (Rs.)</b> |
| 1)   | Construction of Ghats at left side bank  | 172,306,530.00            |
| 2)   | Construction of Bathing Platforms & Promenade at left side bank  | 162,003,027.00            |
| 3)   | Construction of Amphitheater at left side bank   | 6,401,096.00              |
| 4)   | Construction of Retaining walls & Development of Terrace at left side bank                               | 30,765,884.00             |
| 5)   | Construction of PLAZA at left side bank  | 21,178,545.00             |
| 6)   | Construction of Land side Structures i. e. Information Kiosk, Medical aid, Police post at left side bank | 1,690,213.00              |
| 7)   | Construction of Shops and pergolas at left side bank   | 4,544,215.00              |
| 8)   | Construction of Food Kiosk 20 Nos. at left side bank   | 9,531,759.00              |
| 9)   | Construction of Toilets at left side bank  | 9,766,827.00              |
| 10)  | Construction of Produce Market at left side bank   | 3,512,699.00              |
| 11)  | Construction of DHOBI GHAT at left side bank   | 4,373,761.00              |
| 12)  | Construction of Maintenance Shed at left side bank   | 2,526,467.00              |
| 13)  | Construction of Promenade Nallah Bridge at left side bank  | 5,931,515.00              |
| 14)  | Construction of Flood Wall & Road Culvert at left side bank  | 3,762,910.00              |
| 15)  | Development of Land Garden & railing etc. at left side bank  | 15,142,554.00             |
| 16)  | Construction of Path way, Sign boards & Signage panels etc. at left side bank                            | 3,569,096.00              |
| 17)  | PLUMBING WORKS   | 2,254,789.00              |
| 18)  | ELECTRICAL INSTALLATION  | 18,479,546.00             |
|  | <b>TOTAL</b>   | <b>477,741,433.00</b>     |
|  | <b>Add 3% Architectural Works</b>  | <b>14,332,243.00</b>      |
|  | <b>TOTAL</b>   | <b>492,073,676.00</b>     |
|  | <b>Add 2% Work of Art</b>  | <b>9,841,474.00</b>       |
|  | <b>TOTAL</b>   | <b>501,915,150.00</b>     |
|  | <b>Contingencies 3%</b>  | <b>15,057,455.00</b>      |
|  | <b>GRAND TOTAL</b>   | <b>516,972,605.00</b>     |
|  | <b>SAY</b>   | <b>516,973,000.00</b>     |